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SECTION 01 91 21
FIRE SUPPRESSION COMMISSIONING	Comment by Darren Draper: Brackets [ ] are used throughout this specification and denote editable areas of the specification for project specificity. 
GENERAL
RELATED DOCUMENTS
Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.	Comment by Darren Draper: Specifier Note: edit to match project specific Section names. 
SUMMARY
Section includes the contractor commissioning responsibilities. 
Related Sections: 
Materials, Equipment and Systems included in commissioning scope are identified in other Division 23 Specification Sections:
Section 01 91 00 Commissioning
Section 01 91 07 Building Envelope Commissioning
Section 01 91 22 Plumbing Commissioning
Section 01 91 23 HVAC Commissioning
Section 01 91 26 Electrical Commissioning
Section 01 91 27 Communications Commissioning
Section 01 91 28 Electronic Safety and Security Commissioning
Section 01 77 00 Closeout Procedures
Section 01 79 00 Demonstration and Training
Additional Demonstration and Training requirements for commissioned materials, equipment and systems are defined in Section 01 91 79 Demonstration and Training for Commissioned Systems.
PRODUCTS
[bookmark: _Hlk509497692]TEST EQUIPMENT
[bookmark: _Hlk509497478]As specified in Section 01 91 00 Commissioning.
EXECUTION
This Section uses the term "Architect."  Change this term to match that used to identify the design professional as defined in the General and Supplementary Conditions.
Verify that Section titles referenced in this Section are correct for this Project's Specifications; Section titles may have changed.
COMMISSIONED SYSTEMS
Commissioned Systems include:	Comment by Darren Draper: These systems could be updated into a table format. Section requires updates for specificity on each project. Delete non-applicable systems, add others as needed based on project scope. 
Wet-Pipe Sprinkler Systems, Dry-Pipe Sprinkler Systems, Preaction Sprinkler Systems, Combined Dry-Pipe and Preaction Sprinkler Systems, Deluge Fire-Suppression Sprinkler Systems, Water Spray Fixed Systems, Antifreeze Sprinkler Systems, Foam-Water Systems. 
REPORTS, CHECKLISTS AND TESTS
In addition to specific reports, checks and tests identified in each Division 21 specification sections, the table below identifies commissioned materials, equipment and systems that require the Receiving Reports (RR), Prefunctional Checks (PFC) and Functional Performance Testing (FPT).
Perform testing in accordance with NFPA 13, 14, 20, 24, 70 and 72 Systems Acceptance
Perform Integrated Testing in accordance with NFPA 3.

	Material/Equipment /System	Comment by Darren Draper: This table has sample information. Shall be fully updated for project specificity. Primary updates to this specification are expected to be focused on this table.
	Section
	RR
	PFC
	FPT
	Notes

	Fire Suppression
	
	
	
	
	

	General
	21 00 10
	NR	Comment by Darren Draper: NR = Not Required
Req = Required
	Req
	NR
	

	Performance Testing & Verification
	21 00 90
	NR
	Req
	Req
	

	Fire Suppression
	21 30 00
	NR
	Req
	Req
	

	Integrated Systems Testing
	
	
	
	Req
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